<u>SMART</u>

Bank-led Consultancy Services

	Months						(dd/mm/yyyy)	(dd/mm/yyyy)
	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	NEPCO Grid Reinforcement Projects - ESAP implementation support	- Consultant	41 Months	Q2 2025	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 350,000	09/05/2025	30/05/2025
	NEPCO Grid Reinforcement Projects - Environmental & Social Monitoring	- Project manager - Resettlement specialist - Social specialist - Environmental, Health and Safety specialist	36 Months	Q2 2025	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 229,000	12/05/2025	02/06/2025
	RFI: Sub-Saharan Africa: Philanthropic Climate and Sustainability Consultant	- Consultant Team Leader - Supporting Consultant	-	-	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	-	02/05/2025	04/06/2025
New clos date	Establishing a Learning Management System for Tavan Bogd International	- Consultant	18 Months	21/05/2025	Viv Headlam e-mail: LewisheV@ebrd.com	EUR 120,000	08/05/2025	12/06/2025
	UKRAINE: Enhancing Energy Market Transparency – Phase 1	- Consultant	24 Months	Q3 2025	Viv Headlam e-mail: lewishev@ebrd.com	EUR 150,000	13/05/2025	12/06/2025
New clos date	Microfinance Institution Digitalization Technical Assistance, West Bank and Gaza	 Project Manager (Core Banking Upgrade Lead) Technical Specialist (Temenos T24/Transact Expert) Temenos Business Configureation Expert / Solution Architect Data Migration Expert (Core Banking Data Specialist) 	12 Months	May-25	Doreen Menya e-mail: menyad@ebrd.com Maksym Kulbida email: kulbidam@ebrd.com	EUR 300,000	06/05/2025	13/06/2025
	TFP Innovation Lab – Online Training and Advisory Service to promote digitalisation	- Senior Trade Finance & Digitalization Expert – Team Leader - Digital Trade Finance Implementation Lead – Deputy Team Leader - Training & Capacity-Building Specialist	48 months	May-25	Doreen Menya e-mail: menyad@ebrd.com	EUR 496,500	09/05/2025	13/06/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Turkiye: Industrial Decarbonization Investment Platform - Technical Support	 Team leader Senior Hydrogen Expert Senior CCUS Expert Senior Energy Efficiency and Circular Economy Expert Senior Renewable Energy Expert Senior Climate Policy Expert Senior Economist Financial Expert Local Expert(s) 	36 Months	Q3 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 2,000,000	14/05/2025	13/06/2025
	PPP Preparation and Tender Advisory Support – Middle Moravia railway project	 Project Team Leader - PPP Expert Infrastructure Specialist - Financial and Commercial Expert Rail Transport Specialist - Technical Expert(s) Rail Transport Specialis(s) - Local technical Expert(s) International Lawyer - Senior Legal Expert Local Lawyer - Senior Legal Expert Environmental and Climate Change Specialist Social Specialist 	30 Months	Q2 2025	Nikola Maksimovic email maksimon@ebrd.com	EUR 1,959,200	07/05/2025	17/06/2025
	Assistance with the implementation of the corporate governance action plan applicable to Texnomart	- Team Leader, Senior Corporate Governance Expert - Corporate Governance Expert - Local Legal Expert - Environmental & Social Expert	18 Months	Jul-25	Nikola Maksimovic email maksimon@ebrd.com	EUR 110,000	21/05/2025	18/06/2025
New clos date	Mongolia Sainshand - Tsagaan suvarga Transmission Line project – Project Feasibility Assessment	 Project Manager/Team Leader Power System Simuolation Expert Senior Project Engineer Contract/Procurement Engineers Environmental Specialist Climate Change Mitigation and Adaptation Specialist 	12 Months	May-25	Rachel Fitzjohn e-mail: fitzjohr@ebrd.com	EUR 350,000	31/03/2025	19/06/2025
New	Request for Information: Advancing Digital Transformation for Manufacturing SMEs in Egypt	- Consultants	12	Oct-25	Umut Kojekova e-mail: kojekovu@ebrd.com	EUR 300,000	30/05/2025	20/06/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Assistance with the implementation of the corporate governance action plan applicable to Moldelectrica	- Corporate Governance Expert (Team Leader) - Local Corporate Governance - Local Internal Control Expert - Local Legal Expert	16 Months	Jul-25	Viv Headlam e-mail: lewishev@ebrd.com	EUR 238,000	16/05/2025	23/06/2025
	Corporate Climate Governance Facility: Component 2A	 Project Manager and CCG Advisory Lead Corporate Climate Governance Expert(s) Climate Change Expert(s) Local Expert(s) Sector Expert(s) Sustainable Finance Expert(s) Other Expert(s) Analyst(s) 	2.5 years	Jul-25	Isida Konomi e-mail: konomii@ebrd.com Umut Kojekova e-mail: kojekovu@ebrd.com	EUR 3,200,000	23/05/2025	23/06/2025
	Corporate Climate Governance Facility: Component 1A	 Project Manager & CCG Component 1A Lead Corporate Climate Governance Expert(s) Climate Change Expert(s) Local Expert(s) Sector Expert(s) Other Expert(s) Communication and Visibility Expert(s) Knowledge Management Expert(s) 	2.5 years	Jul-25	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,200,000	23/05/2025	23/06/2025
New	RLF - Rivne Energy Efficiency – Project Feasibility Assessment	 Project Manager Contract/Procurement Engineer Energy Efficiency Engineer Health and Saftey, Social Specialist Gender and Inclusion Expert Climate Change Mitigation and Adaptation Specialst(s) 	22 weeks	Q3 2025	Dijana Toljaj Kasapovic e-mail: toljajkd@ebrd.com	EUR 300,000	30/05/2025	23/06/2025
New	Supporting establishment and activities of the Sector Skills Council for the Energy Sector in Albania	- Team Leqader - SNA Expert - Energy policy expert - VET policy expert	60 Months	25-Sep	Charlotte Vaughan e-mail: shawc@ebrd.com	EUR 125,000	27/05/2025	25/06/2025
New	Developing a skilled workforce for the OSHEE: Establishing the OSHEE Training Academy	- Team Leader - TVET and education expert - Energy sector expert - Business and financial expert	36 Month	25-Sep	Charlotte Vaughan e-mail: shawc@ebrd.com	EUR 120,000	27/05/2025	25/06/2025

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Net clos dat	Consultant (IESC) for Monitoring of the	 Project Manager Environmental Specialist Biodiversity Specialist Health and Safety Specialist Stakeholder engagement Specialist Cultural Heritage Specialist Labour/Resettlement and Livelihood Resoration Specialist GIS Specialist Local Social Specialist 	60 Months	Q2 2025	Isida Konomi e-mail: konomii@ebrd.com	EUR 500,000	17/04/2025	27/06/2025
Net	TC Programme for Enhancing Public Procurement Practices: Quality Assurance & Capacity Building for Client- led Implementation	- Procument professionals	24 Months	25-Jun	Viv Headlam e-mail: lewishev@ebrd.com	EUR 480,000	29/05/2025	30/06/2025
Net	Growth4all Programme in the Western Balkans – Portfolio Risk Sharing (PRS) Technical Cooperation Programme - Project Consultant	 International Project Manager Regional PFI Relationship Manager Marketing/Visibility Expert(s) International GET Technologies Expert Administritive support 	36 Months	25-Sep	Doreen Menya e-mail: menyad@ebrd.com	EUR 1,387,000	27/05/2025	01/07/2025