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International Open Tender 03/GPEnapor/2026 

 

Clarifications and Amendments 

 
 
QUESTION 1: 
 
Is the Preliminary Design or Development Design documentation available for 
consultation at this stage? 
 
ANSWER 1: 
 
The Development Design is currently at the layout optimization stage. However, all 
technical information considered relevant at this stage is available in Section VII – 
Scope of Works of the Procurement Notice for Prequalification. 
 
 
QUESTION 2: 
 
Are metocean studies, navigational studies, bathymetric surveys and geotechnical 
investigation reports available to interested applicants? 
 
ANSWER 2: 
 
The studies are currently ongoing. However, all technical information considered 
relevant at this stage is available in Section VII – Scope of Works of the Procurement 
Notice for Prequalification. 
 
 
QUESTION 3: 
 
Could you please confirm the expected contractual form (e.g. FIDIC Yellow Book or 
equivalent) and the intended allocation of geotechnical risk? 
 
ANSWER 3: 

 
The contract will follow the FIDIC Yellow Book. 
 
The Development Design, currently at the layout optimization stage, has been 
prepared based on existing geotechnical investigation data. 
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A geotechnical investigation campaign is envisaged and will be included in the Works 
Contract, at least for the maritime component. The final design solutions will depend 
on the results of this campaign. 
 
The selected Contractor shall be responsible for the full detailed design of all 
permanent and temporary works, including structural, geotechnical, and hydraulic 
components, as well as for the execution, inspection, testing, commissioning, and 
handover of the Works, in accordance with the Employer’s Requirements, applicable 
standards, and international best practices. 
 
In line with the FIDIC Yellow Book, the Contractor shall bear the risks associated with 
geotechnical conditions, following the Subclauses 4.10 and 4.12, based on the 
information available and the results of the investigations to be carried out under the 
Contract. 
 
 
QUESTION 4: 
 
At prequalification stage, are applicants required to formally identify their design 
partner or demonstrate a specific design team structure? 
 
ANSWER 4: 
 
At this stage, key experts will not be evaluated. Assessment will be limited to Eligibility, 
Historical Contract Non-Performance, Financial Situation and Performance, 
Experience, and Environmental, Social, Health and Safety (ESHS). 
 
Only under ESHS is the availability of in-house personnel required, namely an 
Environmental and Social Manager and/or a Health and Safety Manager. 
 
 
QUESTION 5: 
 
If so, must the design partner be exclusive to a single applicant during the 
prequalification and subsequent tender phase? 
 
ANSWER 5: 
 

Not applicable at this stage, as no design partner is required to be formally identified 
during prequalification. 
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QUESTION 6: 
 
Could you please send us the templates that we much fulfill for this prequalification in 
word format in order to facilitate our application for both of the two port projects. 
 
ANSWER 6: 
 
Section IV – Application Forms is attached in Word format. 
 
 
QUESTION 7: 
 
In order to propose our best prequalification folder we would like to request a 4 weeks 
extension of time for both projects. 
 
ANSWER 7: 
 
The request for extension of the submission deadline is accepted. The revised 
schedule is as follows: 
 
- Time limit for receipt of applications: 03/06/2026 at 09:00 (local time); 
- Opening of applications: 04/06/2026 at 09:00 (local time). 
 
 
QUESTION 8: 
 
Modify sub-criterion No. 3.2 so that, for each member of the Joint Venture, the wording 
adopted is "must meet 20% (twenty percent) of the requirement" in replacement of the 
wording "must meet 30% (thirty percent) of the requirement". 
 
ANSWER 8: 
 
The proposal is accepted. The requirement “must meet 30% (thirty percent) of the 
requirement” is hereby amended to “must meet 20% (twenty percent) of the 
requirement”. 
 
 
QUESTION 9: 
 
During our review, we have identified a minor inconsistency between two clauses 
regarding the relevant time period for disclosure, and we kindly seek your clarification 
to ensure our application is fully compliant. 
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- Clause 2.1 on Page 34 ("History of Non-Performing Contracts") states the relevant 
period is "since 1st January 2015". 
 
- The note on Page 35 regarding litigation or arbitration refers to contracts "over the 
last five years". 
 
To guarantee precise completion of the application forms, could you please confirm 
the applicable time period for the purposes of this Prequalification? Specifically, should 
the information on non-performing contracts, litigation, and arbitration cover the period 
since January 1, 2015, or for the past five years (e.g., from [Current Year - 5] to 
present)? 
 
ANSWER 9: 
 
Maintain “since 1 January 2015”. 
   
 
QUESTION 10: 
 
We kindly request an extension of at least 10 working days for the submission deadline 
of the two port projects. 

 
ANSWER 10: 
 
Same response as Item 7. 
 
 
QUESTION 11: 
 
Rectification to Clarification No. 9 
 
ANSWER 11: 
 
Non-performance of a contract  did not occur as a result of contractor’s default since 
3th June 2021. 
 
 
QUESTION 12: 
 
Rectification to Clarification No. 9 
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ANSWER 12: 
 
No consistent history of court/arbitral award decisions against the Applicant since 3th 
June 2021. 
 
The Applicant shall provide accurate information on the related Application Form about 
any litigation or arbitration resulting from contracts completed or ongoing under its 
execution over the last five years. A consistent history of awards against the 
Applicant or any member of a joint venture may result in rejection of the Application. 


